

Down & Dirty Dirt Worx and Excavating LLC

5641 Hawks Prairie Rd NE
Olympia, WA 98516 US
+1 3605612122
dirtydirtworx@gmail.com



DOWN & DIRTY DIRT WORX
AND EXCAVATING

Estimate

ADDRESS

Melissa Worthington
[Redacted]
Yelm, WA 98597

ESTIMATE # [Redacted]

DATE 02/20/2022

EXPIRATION DATE 03/20/2022

DATE	ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
04/25/2022	Labor & Material	Grade, prep, and pour approx 100x6ft concrete walkway.; install concrete bollard at the end of walkway before street.	1	7,780.00	7,780.00T

This is approximate. The quantity of material quoted could change depending if we need more or less once the job is started.

SUBTOTAL	7,780.00
TAX	715.76
TOTAL	\$8,495.76

In order to get the job placed in our schedule, we will need a signed copy of the proposal sent back to us along with the 50% of the total amount for the deposit.

The signature needs to be placed at the bottom of the proposal

Accepted By

Accepted Date

Down & Dirty Dirt Worx and Excavating LLC

5641 Hawks Prairie Rd NE
Olympia, WA 98516 US
+1 3605612122
dirtydirtworx@gmail.com



DOWN & DIRTY DIRT WORX
AND EXCAVATING

Estimate

ADDRESS

Melissa Worthington
12418 BULLOCK CIRCLE
Yelm, WA 98597

ESTIMATE # 1291

DATE 02/20/2022

EXPIRATION DATE 03/20/2022

DATE	ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
04/25/2022	Labor & Material	Remove & haul away material from walkway; regrade; deliver and spread approx 110x6ft of new gravel.	1	2,325.00	2,325.00T

This is approximate. The quantity of material quoted could change depending if we need more or less once the job is started.

SUBTOTAL	2,325.00
TAX	213.90
TOTAL	\$2,538.90

In order to get the job placed in our schedule, we will need a signed copy of the proposal sent back to us along with the 50% of the total amount for the deposit.

The signature needs to be placed at the bottom of the proposal

Accepted By

Accepted Date